STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/17/ 03 I'N SANTA CLARA COUNTY I N SAN JCSE 09/ 19/ 03
CONTRACT NUMBER 04- 2R3004 AT VARI QUS LOCATI ONS CONTRACT CODE ' G '
LOCATI ON 04- SCL-82-0.0/10. 3 14 CONTRACT | TEMS

DI GOUTS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 6 FUND TOTAL HWVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 198, 000. 00 AMOUNT UNDER 8,470. 00 PERCENT UNDER EST 4. 28
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 189, 530. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700 CC PREF CLAlI MED
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
2 194, 454. 00 1 C F ARCH BALD PAVI NG | NC 650 364-3045 CC PREF CLAI MED
00267077
P O BOX 37 FAX 650 366-8777
REDWOOD CI TY CA 94064
3 216, 280. 39 2 G BORTOLOTTO AND COVPANY 650 595-2591 CC PREF CLAlI MED
00397341
580 BRAGATO ROAD FAX 650 595-0718

SAN CARLCS CA 94070-6227



04- 2R3004 Bl D245

04- SCL-82-0 SUMMARY OF REMAI NI NG BI DDERS PACE 2

09/ 17/ 03 09/ 19/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON EXCAVATI ON ( PARTI AL)

HAYWARD CA
GLOBAL ENVI RONVENTAL NETWORK | NC WATER POLLUTI ON CONTROL AND LEAD COVPLI ANCE PLANS ( PARTI AL)
FOUNTAI' N VALLEY CA
RI LEYS STRI Pl NG STRI PI NG AND PAVEMENT MARKERS
BENI Cl A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



04- 2R3004 Bl D245

04- SCL-82-0 SUMMARY OF REMAI NI NG BI DDERS PACE 3

09/ 17/ 03 09/ 19/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FARWEST SAFETY TRAFFI C CONTROL
LODI CA
RI LEYS STRI Pl NG STRI PI NG
BENI Cl A CA
TRAVS TRUCKI NG TRUCKI NG

CUPERTI NO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RI LEYS STRI Pl NG | TEM5S 4 THRU 14
BENI Cl A CA
STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI G\S
SAN JOSE CA
W C C CONSTRUCTORS TRAFFI C CONTROL ( PARTI AL)

LUCERNE VALLEY CA



04- 2R3004 Bl D245

04- SCL- 82-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 17/ 03 09/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 200. 00* 2,200. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 40 50. 00 2,000. 00
STRI PE
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 770 5. 00 3, 850. 00
6 150722 REMOVE PAVEMENT MARKER EA 370 2.00 740. 00
7 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 000. 00* 5, 000. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 580 263. 00 152, 540. 00
9 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 250 10. 00 2,500. 00
10 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 290 10. 00 2, 900. 00
11 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 140 10. 00 1, 400. 00
(BROKEN 10.98 M- 3.66 M
12 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 570 10. 00 5, 700. 00
(BROKEN 5.18 M- 2.14 M
13 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 100 10. 00 1, 000. 00
14 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 10. 00 2, 700. 00

TOTAL 189, 530. 00



04- 2R3004 Bl D245

04- SCL-82-0 SUMMARY OF REMAI NI NG BI DDERS PACE 5
09/ 17/ 03 09/ 19/ 03
| TEM SECOND TH RD
BI D AMOUNT BI D AMOUNT
1 500. 00* 500. 00 1, 800. 00* 1800. 00
2 1, 000. 00~ 1000. 00 212. 00* 212. 00
3 6, 000. 00* 6000. 00 28, 037. 00* 28037. 00
4 55. 00 2200. 00 35.31 1412. 40
5 6. 00 4620. 00 17.17 13220. 90
6 2.20 814. 00 5.00 1850. 00
7 2, 000. 00* 2000. 00 4, 900. 49* 4900. 49
8 275.00 159500. 00 274.00 158920. 00
9 11. 00 2750. 00 3.53 882. 50
10 11. 00 3190. 00 7.00 2030. 00
11 11. 00 1540. 00 1.76 246. 40
12 11. 00 6270. 00 1.76 1003. 20
13 11. 00 1100. 00 3.21 321.00
14 11. 00 2970. 00 5.35 1444.50
TOT 194, 454. 00 216, 280. 39



